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PROJECT LIMITS

THE CONTRACTOR SHALL KEEP THE CONTRACTOR'S
ACCESS GATE AT MONTICELLO ROAD OR CHURCH
STREET CLOSED AT ALL TIMES INCLUDING WORK
HOURS. IF THE CONTRACTOR CHOOSES TO LEAVE
THE GATE OPEN DURING WORKING HOURS HE SHALL
POST A FULLTIME SECURITY GUARD AT THE GATE TO
PREVENT UNAUTHORIZED ENTRIES EVERY WORKING
DAY, THROUGHOQUT THE HOURS THE CONTRACTOR IS
ON SITE. .
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CONTRACTOR ACCESS IS LIMITED TO THE AREAS SHOWN. AT NO TIME SHAL’L THE CONTRACTOR BE GIVEN ACCESS TO THE TERMINAL
OR GENERAL AVIATION APRONS WITHOUT THE PERMISSION OF AIRPORT MANAGEMENT.

THE CONTRACTOR WILL BE ALLOWED TO STORE MATERIALS AND EQUIPMENT AT THE LOCATION SHOWN OFF MONTICELLO 'RCAD. ALL
E_?U_}EgEggDA‘s% %-?EE&I‘S}%KSHALL BE MOVED TO THIS LOCATION AT THE END OF EACH WORKING DAY AND REMOVED FROM THE SITE

mngXERi gERSONAL VEHICLES SHALL NOT BE ALLOWED ON THE FIELD, EMPLOYEE PARKING SHALL BE AT THE STAGING, STORAGE

THE CONTRACTOR SHALL NOTIFY AIRPORT MANAGEMENT 5 BUSINESS DAYS PRIOR TO COMMENCING WORK.

BEFORE BEGINNING WORK EACH DAY, THE CONTRACTOR SHALL PLACE RUNWAY CLOSURE MARKERS ON BOTH ENDS OF THE RUNWAY
BEING WORKED ON THAT DAY. BARRICADES SHALL BE PLACED IN ACCORDANCE WITH THE CONSTRUCTION ACTMITY PLANS

ONLY ONE RUNWAY SHALL BE ALLOWED TO BE CLOSED EACH DAY. THE RUNWAY SHALL BE REOPENED TO -AIRCRAFT TRAFFIC AT
THE CONCLUSION OF THE WORKING DAY, RUNWAY CLOSURES ARE ALLOWED FROM 7 AM TO 7 PM DALY.

IF T APPEARS THE RUNWAY WILL NOT BE ABLE TO BE REOPENED TO TRAFFIC AT THE END OF WORKING HOURS, AIRFORT
MANAGEMENT SHALL BE NOTIFIED AS SOON AS THAT DETERM!NATION IS MADE. RUNWAY 14l / 32R SHALL BE REQUIRED TO BE
OPENED AT THE END OF EACH WORKING DAY.

ALL CONSTRUCTION TRAFFIC OPERATING ON OR CROSSING ACTIVE AIRFIELD PAVEMENTS SHALL CONTACT THE FAA AIR TRAFFIC
CONTROL TOWER. THE CONTRACTOR SHALL PROVIGE HIS OWN RADIOS AND REMAIN IN CONTACT WITH TOWER PERSONNEL UNTIL HE

"LEAVES THE ACTIVE PAVEMENT AREA.

VEHICLES AND EQUIPMENT SHALL NOT BE ALLOWED WITHIN AREAS 80 FEET FROM THE CENTERUNE OF ACTIVE TAXIWAYS OR 200
EEET FROM THE CENTERLINE OF ACTIVE RUNWAYS,

ANY WASTE GENERATED AS PART OF THIS PROJECT SHALL BE DISPOSED OF BY THE CONTRACTOR OFF AIRPORT PROPERTY.
THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL CONSTRUCTION AREAS PRIOR TQ OPENING TO AIR TRAFFIC.

g?gsﬂgg/fgé?g/RESCUE VEHICLES SHALL HAVE COMPLETE ACCESS AND RIGHT OF WAY TO THE ENTIRE AIRFIELD, INCLUDING THE

IF, DURING CONSTRUCTION, AN EMERGENCY IS DECLARED BY THE AIRPORT, THE CONTRACTOR SHALL IMMEDIATELY CLEAR THE
PAVEMENT WITH ALL VEHICLES, MEN AND EQUIPMENT,

ALl PERSONNEL ON THE AIRFIELD WILL BE REQUIRED TO SUBMIT A TEN YEAR BACKGROUND CHECK TO AIRPORT SECURITY.
% RUNWAYS, TAXIWAYS AND APRONS SHALL BE KEPT OPEN TO AIRCRAFT TRAFFIC DURING CONSTRUCTION EXCEPT AS NOTED
VE.

ALL VEHICLES AND EQUIPMENT -SHALL DISPLAY AN ORANGE AND WHITE CHECKED AVIATION FLAG, EXCEPT MAUL VEMICLES,

ANY VEHICLE OPERATING WITHIN A MOVEMENT AREA DURING THE HOURS OF DARKNESS SHALL BE EQUIPPED WITH AN AMBER
REVOLVING OR FLASHING DOME~TYPE LIGHT AS SPECIFIED IN THE CONTRACT SPECIFICATIONS.
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THIS BAR IS EQUAL TO 2"
AT FULL SCALE (3a%22).
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